

SOLUTIONS FOR THE BUILT WORLD

Lake Forest Library



www.wje.com



November 8, 2022



Construction Bids

Bid Process

- September 6: Drawings and specifications published
- September 15: Pre-bid walk-through of building
- October 7: Bids received
- Week of October 24: Interviews and follow-up
- November 8: Board meeting
- November ___: Contract signed

Bid Considerations

- Qualifications of company
- Lead firm and subcontractor team
- Schedule for construction
- Total bid amount

Bids Received

Company	Bid Amount	Scheduled Completion
L. Marshall	\$978,000	Summer 2023
Tu Construction	\$1,042,491	Summer 2023
Berglund Construction	\$1,350,000	Summer 2023
Renaissance Roofing	\$1,435,000	Fall 2023
G. E. Riddiford Co.	\$2,299,977	Summer 2023

Recommended

Company	Bid Amount	Scheduled Completion
L. Marshall	\$978,000	Summer 2023
Tu Construction	\$1,042,491	Summer 2023
Berglund Construction	\$1,350,000	Summer 2023
Renaissance Roofing	\$1,435,000	Fall 2023
G. E. Riddiford Co.	\$2,299,977	Summer 2023



Discussion